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SCALE: 1/4" = 1'-0"
1

SECOND FLOOR PLAN - MECHANICAL DEMOLITION

MECHANICAL KEYNOTES
1 DEMOLISH EXISTING AHU INCLUDING ALL ACCESSORIES AND CONTROLS IN

THEIR ENTIRETY.

2 DEMOLISH EXISTING STACK AND PATCH EXISTING ROOF PENETRATION TO
MATCH ROOF.

3 DISCONNECT EXISTING OA INTAKE MECHANICAL ROOM FLOOR.

4 PRIOR TO DEMOLITION BALANCER SHALL MEASURE AND RECORD ZONE
AIRFLOW AT 100% FAN SPEED.  (TYPICAL OF ALL ZONES)

5 DISCONNECT ALL EXISTING ZONE SUPPLY DUCTWORK AT MECHANICAL ROOM
WALL. ALLOW ENOUGH LENGTH OF DUCT TO CONNECT TO NEW DUCTWORK.
MAINTAIN EXISTING FIRE DAMPER ASSEMBLIES. CONTRACTOR SHALL REPORT
ANY DEFICIENCIES WITH EXISTING FIRE DAMPERS. INCLUDE BID FOR
REPLACEMENT OF A MINIMUM OF (5) EXISTING FIRE DAMPERS DUE TO AGE OF
THE SYSTEM.

SCALE: 1/2" = 1'-0"
2

MECHANICAL DEMOLITION - MECHANICAL ROOM SECTION

REVISIONS
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